Exhibit B
Category Budget

Budget Category ltem

PIER Share ($)

Match Share ($)

Total Cost ($)

Personnel:
Direct Labor $ 62,954 | $ 46,041 | $ 108,995
Fringe Benefits $ 26,754 | $ 19,568 | $ 46,322
Total Personal Services $ 89,708 $ 65,609 $ 155,317
Operating Expenses:
Travel $ 30,679 | $ 4374 | $ 35,053
Equipment $ - $ - $ -
Materials / Supplies $ - $ 27,926 | $ 27,926
Contractual $ 100,000 | $ 330,000 | $ 430,000
Miscellaneous $ 14,500 | $ 14,500
Total Operating Expenses $ 130,679 $ 376,800 $ 507,479
Overhead:
|Overhead $ 115,724 | $ 84,636 | $ 200,360 |
Total Overhead $ 115,724 $ 84,636 $ 200,360
Total $ 336,111 | $ 527,045 | $ 863,156
G&A $ 63,862 | $ 37,438 | $ 101,300
Total $ 399973 | $ 564,483 | $ 964,456 |
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Exhibit B .
Budget Details

Direct Labor, Unloaded Hourly Rates

. L AP [REVES Number of Match
Title / Job Classification to be Billed* PIER Share Total Cost
Hours Share
($/Hr)
Professional Level | (Apr 10 - Mar 11; Priced at $25.24 -$26.25) $ 36.40 $ -1 $ -1 $ -
Professional Level Il (Apr 10 - Mar 11; Priced at $31.67 - $32.94) $ 42.64 $ -1 $ -1 % -
Professional Level Il (Apr 10 - Mar 11; Priced at $38.67 - $40.22) - Chun | $ 52.00 378 $ 14979 |$ -1 $ 14,979
Professional Level IV (Apr 10 - Mar 11; Priced at $49.12 - $51.08) - David | $ 75.92 531 $ 26,704 |$ -1$ 26,704
Professional Level V (Apr 10 - Mar 11; Priced at $55.17 - $57.38) $ 78.00 $ -1 $ -1 % -
Professional Level VI (Apr 10 - Mar 11; Priced at $66.35 - $69.00) $ 83.20 $ -1 $ -1 % -
Professional Level VII (Apr 10 - Mar 11; Priced at $78.02 - $81.14) $ 88.40 $ -1 $ -1 % -
Technical Level | (Apr 10 - Mar 11; Priced at $17.66 - $18.37) $ 22.88 $ -1 $ -1 % -
Technical Level 1l (Apr 10 - Mar 11; Priced at $18.59 - $19.33) $ 26.00 $ -1 $ -1 % -
Technical Level lIl (Apr 10 - Mar 11; Priced at $23.17 - $24.10) $ 29.12 $ -1 $ -1 % -
Technical Level IV (Apr 10 - Mar 11; Priced at $26.45 - $27.51) $ 32.24 $ -1 $ -1 % -
Technical Level V (Apr 10 - Mar 11; Priced at $28.95 - $30.11) $ 33.28 $ -1 $ -1 % -
Administrative (Apr 10 - Mar 11; Priced at $31.75 - $33.02) $ 38.48 $ -1$ -1 $ -
Professional Level | (Apr 11 - Oct 11; Priced at $26.25) $ 36.40 $ -1 $ -1 % -
Professional Level Il (Apr 11 - Oct 11; Priced at $32.94) $ 42.64 $ -1 $ -1 % -
Professional Level 11l (Apr 11 - Oct 11; Priced at $40.22) - Chun Choi $ 52.00 144 $ 6,023 | $ -1 $ 6,023
Professional Level IV (Apr 11 - Oct 11; Priced at $51.08) - David Cygan $ 75.92 287 $ 15248 | $ -1$ 15248
Professional Level V (Apr 11 - Oct 11; Priced at $57.38) $ 78.00 $ -1 $ -1 % -
Professional Level VI (Apr 11 - Oct 11; Priced at $69.00) $ 83.20 $ -1 $ -1 % -
Professional Level VII (Apr 11 - Oct 11; Priced at $81.14) $ 88.40 $ -1 $ -1 % -
Technical Level | (Apr 11 - Oct 11; Priced at $18.37) $ 22.88 $ -1 $ -1 % -
Technical Level Il (Apr 11 - Oct 11; Priced at $19.33) $ 26.00 $ -1 $ -1 % -
Technical Level 1l (Apr 11 - Oct 11; Priced at $24.10) $ 29.12 $ -1 $ -1 % -
Technical Level IV (Apr 11 - Oct 11; Priced at $27.51) $ 32.24 $ -1 $ -1 % -
Technical Level V (Apr 11 - Oct 11; Priced at $30.11) $ 33.28 $ -1 $ -1 % -
Administrative (Apr 11 - Oct 11; Priced at $33.02) $ 38.48 $ -1 $ -1$ -
Professional Level lll (Nov 09 - Mar 10; Priced at $45.97) - Chun Choi $ 52.00 25 $ -1$ 1149 | $ 1,149
Professional Level IV (Nov 09 - Mar 10; Priced at $58.41) - David Cygan $ 75.92 67 $ -1$ 3913 | % 3,913
Technical Level Il (Nov 09 - Mar 10; Priced at $20.55) $ 26.00 82 $ -1$ 1685 | % 1,685
Professional Level 11l (Apr 10 - Mar 11; Priced at $47.81) $ 52.00 158 $ -|$ 7553 % 7,553
Professional Level IV (Apr 10 - Mar 11; Priced at $60.74) $ 75.92 227 $ -1$ 13,789 | $ 13,789
Technical Level V (Apr 10 - Mar 11; Priced at $33.75) $ 33.28 460 $ -1$ 15523 | $ 15,523
Professional Level 1l (Apr 11 - Oct 11; Priced at $49.72) $ 52.00 12 $ -1 $ 597 | $ 597
Professional Level IV (Apr 11 - Oct 11; Priced at $63.17) $ 75.92 29 $ -1$ 1832 % 1,832
Total Direct Labor| $ 62,954 | $ 46,041 | $ 108,995
* Maximum salary rates are caps: PIER will not reimburse at a higher rate over the term of the project.
Fringe Benefits
Maximum % Ba;ell h
Title / Job Classification Rate to be (Typlcg Y PIER Share Matc Total Cost
Billed* Total Direct Share
Labor)
Applicable to all Labor Categories/Job Classifications 42.5% $108,994.00 |$ 26,755|$% 19,568 | $ 46,323
Total Fringe Benefits| $ 26,755 | $ 19,568 | $ 46,323
* Maximum fringe benefit rates are caps: PIER will not reimburse at a higher rate over the term of the project.
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Exhibit B .
Budget Details

Travel**
. . People per PIER Match
Location Purpose Number of Trips Trip Share* Share Total Cost
Los Angeles, CA Attend Kick-off Meeting 1 2 $ 2,986 | $ -1$ 2,986
Los Angeles, CA Critical Project Review 2 2 $ 6,816 | $ -1$ 6,816
Los Angeles, CA Final Meeting 1 2 $ 3,408 | $ -1$ 3,408
Los Angeles, CA Host Site Visit 1 1 $ 1,667 | $ -1$ 1,667
Los Angeles, CA Design Review 1 2 $ 3,184 | $ -1$ 3,184
Los Angeles, CA Field Install 2 2 $ 8,244 | $ -1$ 8,244
Los Angeles, CA Data Collection 4 1 $ 4374 |$ 4374 $ 8,748
Total Travel| $ 30679|$ 4374|$ 35053
* PIER Share: Travel is reimbursed at State rates. Higher travel costs can count as Match Share.
** Trips listed as "to be determined (TBD)" require advanced written approval from Commission Project Manager.
Equipment
. . Match
Item Quantity Unit Cost PIER Share Share Total Cost
$ -1 $ -1 % -1 $ -
Total Equipment| $ -1$ -1 $ >
Materials, Supplies
Iltem Quantity Unit Cost PIER Share TG Total Cost
Share
Pump and piping TBD misc $ -1 $ -1$ 16,000 | $ 16,000
Thermocouples and test TBD
equipment misc $ -1 $ -|$ 11926|$ 11,926
Total Materials and Supplies| $ -|$ 27926|$ 27,926
Contractual
Subcontractor Name Purpose PIER Share e Total Cost
Share
B2U Solar Attend Kick-off Meeting $ -1 $ 700 | $ 700
B2U Solar Critical Project Review Meetings $ -1$ 6,000 $ 6,000
B2U Solar Final Meeting $ -|$ 1000 $ 1,000
B2U Solar Monthly Progress Reports $ -1$ 4,000 $ 4,000
B2U Solar Final Report $ -|$ 7500 % 7,500
B2U Solar Identify and Obtain Matching Funds $ -1 $ 500 | $ 500
B2U Solar Identify and Obtain Required Permits $ -1$ 4500 $ 4,500
B2U Solar Host Site Agreement $ -1$ 2500 % 2,500
B2U Solar Host Site Agreement $ 3,000 | $ -1 $ 3,000
B2U Solar Design, Engineering, and Fabrication $ 10,000 | $ 140,000 | $ 150,000
B2U Solar Laboratory Validation $ 3,000($%$ 6,000 % 9,000
B2U Solar Field Unit Installation and Shakedown $ 33,000 $ 70,000 $ 103,000
B2U Solar Data Collection, Processing, and Analysis $ 15000|$ 17,300 $ 32,300
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Exhibit B .
Budget Details

B2U Solar Design Commercial Packages for Other Applications $ 8.000|$ 13000|$ 21,000
B2U Solar Technology Transfer Activities $ 16,000 $ 16,000 | $ 32,000
B2U Solar Production Readiness Plan $ 12,000 $ 11,000 $ 23,000
Miller Brewing Co Field Unit Installation and Shakedown $ -1/$ 30,000 $ 30,000
Total Contractual| $ 100,000 | $ 330,000 | $ 430,000
Miscellaneous
Item Purpose PIER Share T Total Cost
Share
Outside Contractor-Supporting TBD
structure 1 $ -1 $ -1$ 14500| $ 14,500
Total Miscellaneous| $ -|$ 14500 |$ 14,500
Overhead
Maximum % Match
Name of Overhead Overhead Base* Rate Base Cost |PIER Share Total Cost
. Share
to be Billed**
Labor Overhead Direct Labor + Fringe Benefits 129% $ 155,318.00| $ 115,724 | $ 84,636 | $ 200,360
Direct Labor + Fringe Benefits + Travel + Equipment +
G&A Materials,Supplies + Miscellaneous + Labor Overhead +
Contractual 19% $ 533,156.00| $ 63,862 |$ 37,438 | $ 101,300
Total Overhead| $ 179,586 | $ 122,074 | $ 301,660
* Base: Define cost categories used to charge Overhead rate, e.g., Total Labor, Total Direct Cost, Materials, Subcontracts, etc.
** Maximum Indirect Overhead rates are caps: PIER will not reimburse at higher rates over the term of the project.
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Exhibit B
Budget Summary by Task

Task # Task Name PIER Funding ($) Match Funding ($) Total ($)
1.1 Attend Kick-off Meeting $11,735 $700 $12.435
1.2 Critical Project Review Meetings $31,255 $6,000 $37,255
13 Final Meeting $15,855 $1,000 $16,855
1.4 Monthly Progress Reports $4.779 $4,000 $8.779
L5 Final Report $22,897 $7,500 $30,397
1.6 Identify & Obtain Matching Funds $0 $500 $500
1.7 Identify & Obtain Required Permits $0 $4.500 $4,500

2 Host Site Agreement $18,143 $11,852 $0
3 Design, Engineering, and Fabrication $56,599 $156,851 $213,450
4 Laboratory Validation $3.570 $169.709 $173,279
5 Field Unit Installation and Shakedown $85,054 $114,053 $200,007
6 Data Collection, Processing, and Analysis $71.686 $38,387 $110,073
7 Design (_Zommercial Packages for Other
Applications $44,180 $22,431 $66,611
8 Technology Transfer Activities $10,040 $16,000 $35.040
9 Production Readiness Plan $14,280 $11,000 $25.280
Total $399,973 $564,483 $934,461
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Exhibit B
PIER Funding By Task
. ) Fringe . ) . Indirect
PIER Fundin g ($) Direct Labor | o e Travel Equipment | Materials | Contractual Misc Overhead G&A Total
Task Project Administration Activities
1.1 Attend Kick-off Meeting 2,107 895 2,986 3,873 1,874 $11,735
1.2 Critical Project Review Meetings 5,960 2,533 6,816 10,956 4,990 $31,255
1.3 Final Meeting 3,039 1,291 3,408 5,586 2,531 $15,855
1.4 Monthly Progress Reports 1,231 523 2,262 763 $4,779
1.5 Final Report 5,896 2,506 10,839 3,656 $22,897
1.6 Identify and Obtain Matching Funds $0
1.7 Identify and Obtain Required Permits $0
Administration Activities Subtotals $18,233 $7,748 $13,210 $0 $0 $0 $0 $33,516 $13,814 $86,521
Task Project Technical Activities
2 . 3,242 1,378 1,667 3,000 5,959 2,897 $18,143
Host Site Agreement
3 . . . o 10,535 4,477 3,184 10,000 19,366 9,037 $56,599
Design, Engineering, and Fabrication
4 Laboratory Validation 3,000 570 HEE
5 Field Unit Installation and Shakedown 9,495 4,036 8,244 33,000 17,455 13,724 $85,954
12,523 5,322 4,374 15,000 23,021 11,446
3 Data Collection, Processing, and Analysis ' ’ ’ ’ ’ ' LB
8,926 3,793 8,000 16,407 7,054
i Design Commercial Packages for Other Applications ' ’ ’ ’ ' A
16,000 3,040
& Technology Transfer Activities ' ’ e
9 Production Readiness Plan 12,000 2,260 SR
Technical Activities Subtotals $44,721 $19,006 $17,469 $0 $0 $100,000 $0 $82,208 $50,048 $313,452
Direct Labor Frmgg Travel Equipment | Materials Contractual Misc e G&A Total
Benefits Overhead
PIER Reimbursable Totals $62,954 $26,754 $30,679 $0 $0 $100,000 $0 $115,724 $63,862 $399,973
Percent of the Total 16% 7% 8% 0% 0% 25% 0% 29% 16% 100%
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Exhibit B

Match Budget

Match Funding ($) Eggg: Birriwr:e%i(tas Travel Equipment | Materials | Contractual |  Misc Ol\r;gri:]ee(z d G&A Total
Task 1  Project Administration Activities
1.1 Attend Kick-off Meeting 700 $700
1.2 Critical Project Review Meetings 6,000 $6,000
1.3 Final Meeting 1,000 $1,000
14 Monthly Progress Reports 4,000 $4,000
1.5 Final Report 7,500 $7,500
1.6 Identify & Obtain Matching Funds 500 $500
17 Identify & Obtain Required Permits 4,500 $4,500
1.8 Establish the PAC (optional) $0
1.9 Conduct PAC Meetings (optional) $0
Administration Activities Subtotals $0 $0 $0 $0 $0 $24,200 $0 $0 $0 $24,200
Task Project Technical Activities
2 Host Site Agreement 2,408 1,024 2,500 4,427 1,493 $11,852
3 Design, Engineering, and Fabrication 4,339 1,844 140,000 7,978 2,690 $156,851
4 Laboratory Validation 29,156 12,392 27,926 6,000 14,500 53,597 26,138 $169,709
5] Field Unit Installation and Shakedown 3,619 1,538 100,000 6,652 2,244 $114,053
6 /?i:yi?s”ec“on' Processing, and 4000 | 1738 | 4374 17,300 7518 | 3367 | $38,387
7 2zzil?c”a:i:§:“smer°ia' Packages for Other | 5 159 | 1,032 13,000 4464 | 1506 | $22431
8 Technology Transfer Activities 16,000 $16,000
9 Production Readiness Plan 11,000 $11,000
Technical Activities Subtotals $46,041 | $19,568 $4,374 $0 $27,926 | $305,800 | $14,500 | $84,636 | $37,438 $540,283
Eggg: Birriwr:e%i(tas Travel Equipment | Materials | Contractual Misc Ol\r;gri:]ee(z d G&A Total
Match Funds Totals $46,041 | $19,568 $4,374 $0 $27,926 | $330,000 | $14,500 | $84,636 | $37,438 $564,483
Percentage of the Total 8% 3% 1% 0% 5% 58% 3% 15% 7% 100%
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